

CIP 15-100 Victoria 1 Lift Station Rehabilitation Project

BIDS RECEIVED: 4

Bid Item No.	Item Description	Contractor:		Green Building Corp		GMZ Engineering		GB Cooke		GRFCO, Inc	
		Estimated Quantity	Unit	Unit	Extended	Unit	Extended	Unit	Extended	Unit	Extended
				Price	Amount	Price	Amount	Price	Amount	Price	Amount
1	Mobilization/Demobilization	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 95,298.00	\$ 95,298.00	\$ 95,000.00	\$ 95,000.00
2	Shoring	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ 23,270.00	\$ 23,270.00	\$ 400,000.00	\$ 400,000.00
3	Groundwater Control	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ 48,750.00	\$ 48,750.00	\$ 35,000.00	\$ 35,000.00
4	Demolition	1	LS	\$ 170,000.00	\$ 170,000.00	\$ 150,000.00	\$ 150,000.00	\$ 198,301.00	\$ 198,301.00	\$ 350,000.00	\$ 350,000.00
5	Install Electrical Enclosure Structure	1	LS	\$ 70,000.00	\$ 70,000.00	\$ 120,000.00	\$ 120,000.00	\$ 204,220.00	\$ 204,220.00	\$ 275,000.00	\$ 275,000.00
6	Install Control Panel, Conduit, Wires, Instrumentation and Electrical	1	LS	\$ 300,000.00	\$ 300,000.00	\$ 450,000.00	\$ 450,000.00	\$ 315,750.00	\$ 315,750.00	\$ 250,000.00	\$ 250,000.00
7	Manhole Structural and Access Upgrades	1	LS	\$ 240,000.00	\$ 240,000.00	\$ 100,000.00	\$ 100,000.00	\$ 199,806.00	\$ 199,806.00	\$ 200,000.00	\$ 200,000.00
8	Remove and Reinstall SCADA and PLC	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 10,000.00	\$ 10,000.00	\$ 9,350.00	\$ 9,350.00	\$ 75,000.00	\$ 75,000.00
9	Install New Pumps	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 115,870.00	\$ 115,870.00	\$ 200,000.00	\$ 200,000.00
10	Install New Pipes and Valves	1	LS	\$ 90,000.00	\$ 90,000.00	\$ 150,000.00	\$ 150,000.00	\$ 73,680.00	\$ 73,680.00	\$ 65,000.00	\$ 65,000.00
11	Removing Ex, and Install Lift Station Liner	1	LS	\$ 90,000.00	\$ 90,000.00	\$ 100,000.00	\$ 100,000.00	\$ 84,820.00	\$ 84,820.00	\$ 75,000.00	\$ 75,000.00
12	New Nuisance Flow Diversion Structure and Piping	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 75,000.00	\$ 75,000.00	\$ 86,360.00	\$ 86,360.00	\$ 80,000.00	\$ 80,000.00
13	Install New Stairs, Storm Drain, Landscaping and Other Site Improvements	1	LS	\$ 140,000.00	\$ 140,000.00	\$ 125,000.00	\$ 125,000.00	\$ 301,040.00	\$ 301,040.00	\$ 150,000.00	\$ 150,000.00
14	Install New Odor Control System	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 55,000.00	\$ 55,000.00	\$ 29,750.00	\$ 29,750.00	\$ 35,000.00	\$ 35,000.00
15	Sewer Bypass and Startup Testing	1	LS	\$ 70,000.00	\$ 70,000.00	\$ 50,000.00	\$ 50,000.00	\$ 69,710.00	\$ 69,710.00	\$ 55,000.00	\$ 55,000.00
16	Allowance for Field Orders	1	Fixed	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
<b>TOTAL</b>					<b>\$ 1,680,000.00</b>	<b>\$ 1,755,000.00</b>	<b>\$ 1,755,000.00</b>	<b>\$ 1,905,975.00</b>	<b>\$ 1,905,975.00</b>	<b>\$ 2,390,000.00</b>	<b>\$ 2,390,000.00</b>